



Project: Lichtenwalter Schoolhouse Reconstruction / Restoration - Unofficial Bid Tab

Due Date: 4/4/2019

Due Time: 2:00pm

Contractor Name	Bond	Base Bid	Alt 1 - Cupola	Alt 2 - Rear Door	Alt 3 - Humidity Ctrl	Alt 4 - Asphalt Shingle	Alt 5 - Cast Stone	Base + Alt 1	Base + Alt 2	Base + Alt 3	Base + Alt 5	Base + Alt 1 and 2	Base + Alt 1 and 3	Base + Alt 1, 2 and 3	Base + Alt 1, 2 and 5	Base + Alt 1, 2, 3 and 5	Base + Alt 1, 2, 3, 4 & 5
Cavanaugh	y	\$389,000	\$8,000	\$21,200	\$46,200	-\$18,000	\$0	\$397,000	\$410,200	\$435,200	\$389,000	\$418,200	\$443,200	\$464,400	\$418,200	\$464,400	\$446,400
Hummel Construction	y	\$449,000	\$26,500	\$26,500	\$17,000	-\$17,500	-\$200	\$475,500	\$475,500	\$466,000	\$448,800	\$502,000	\$492,500	\$519,000	\$501,800	\$518,800	\$501,300
Town Center	y	\$444,500	\$21,500	\$23,500	\$48,000	-\$19,000	-\$3,500	\$466,000	\$468,000	\$492,500	\$441,000	\$489,500	\$514,000	\$537,500	\$486,000	\$534,000	\$515,000
GB Hawk	y	\$435,962	\$6,500	\$18,500	\$26,500	-\$14,250	-\$12,500	\$442,462	\$454,462	\$462,462	\$423,462	\$460,962	\$468,962	\$487,462	\$448,462	\$474,962	\$460,712
& Build, a PCS company	y	\$542,500	\$21,800	\$15,800	\$51,300	-\$27,000	-\$3,200	\$564,300	\$558,300	\$593,800	\$539,300	\$580,100	\$615,600	\$631,400	\$576,900	\$628,200	\$601,200
								\$0	\$0	\$0	\$0						
								\$0	\$0	\$0	\$0						
								\$0	\$0	\$0	\$0						
								\$0	\$0	\$0	\$0						