



## ***Interoffice Memorandum***

*Paul R. Pickett, City Engineer  
1755 Town Park Blvd. – PO Box 278  
Green, Ohio 44232-0278  
(330) 896-5510 (330) 896-6606 FAX*

---

**Date: March 6, 2018**  
**To: Mayor Neugebauer  
Green City Council Members  
Diane Calta, Law Director  
Finance Dept.**  
**From: Paul R. Pickett, P.E.**  
**Re: 2018 Parks Pavement Maintenance**

---

### **2018 Parks Pavement Maintenance**

#### ***Project Number #18-P-04***

*Advertisement Dates: Thursday, February 15, 2018 & Thursday, February 22, 2018*

*Bid Opening Date: Monday, March 5, 2018 @ 10:00 a.m.*

I have reviewed the bids for the 2018 Parks Pavement Maintenance. The totals are as follows:

<b>CONTRACTOR</b>	<b>BID</b>
<b>1. B&amp;B Sealing LLC DBA Duraseal</b> 731 Mulberry Street Columbus, OH 43219	<b>Base bid \$33,321.18</b> Spring Hill Sports Complex
	Alternate #1 \$24,245.96 Torok Center & Walking Path
	Alternate #2 \$41,023.50 Boettler Park
	Alternate #3 \$61,993.20 Greensburg Park
	Alternate #4 \$11,148.40 Kreighbaum Park

Alternate #5 \$21,314.20  
E. Liberty Park

**2. Barbicas Construction Co. Inc.**  
124 Darrow Rd. STE 1  
Akron, OH 44305-3835

**Base bid \$36,785.80**  
Spring Hill Sports Complex

Alternate #1 \$22,150.90  
Torok Center & Walking Path

Alternate #2 \$42,270.50  
Boettler Park

Alternate #3 \$53,468.60  
Greensburg Park

Alternate #4 \$11,546.00  
Kreighbaum Park

Alternate #5 \$18,674.50  
E. Liberty Park

**3. Perrin Asphalt Company**  
525 Dan Street  
Akron, OH 44310

**Base bid \$47,025.10**  
Spring Hill Sports Complex

Alternate #1 \$23,547.00  
Torok Center & Walking Path

Alternate #2 \$65,141.75  
Boettler Park

Alternate #3 \$58,817.60  
Greensburg Park

Alternate #4 \$12,006.00  
Kreighbaum Park

Alternate #5 \$24,459.80  
E. Liberty Park

**4. Sable Services Inc.**  
1324 Kenmore Blvd.  
Akron, OH 44314

**Base bid \$50,285.48**  
Spring Hill Sports Complex

Alternate #1 \$21,021.72  
Torok Center & Walking Path

Alternate #2 \$47,390.55  
Boettler Park

Alternate #3 \$54,808.40  
Greensburg Park

	Alternate #4 Kreighbaum Park	\$9,684.60
	Alternate #5 E. Liberty Park	\$20,289.38
<b>5. Cunningham Paving Company</b> 20814 Aurora Rd. Cleveland, OH 44146	<b>Base bid</b> Spring Hill Sports Complex	<b>\$53,273.79</b>
	Alternate #1 Torok Center & Walking Path	\$26,833.20
	Alternate #2 Boettler Park	\$53,938.74
	Alternate #3 Greensburg Park	\$65,216.56
	Alternate #4 Kreighbaum Park	\$13,876.34
	Alternate #5 E. Liberty Park	\$26,462.07

The bid documents for the 2018 Parks Pavement Maintenance Project #18-P-04 specified that the project would be awarded based on the best **base bid**. After review, I have found B&B Sealing LLC DBA Duraseal to be the lowest, responsive, responsible bidder. Thus their bid guaranty and performance bond is provided by a surety company from the U. S. Treasury Department's approval list and is authorized to transact business in Ohio. Upon the evaluation of the bids and to keep the project within the budgeted amount; alternates one, four and five were selected to be a part of this project.

I am, therefore, recommending the introduction of legislation to award the contract to B&B Sealing LLC DBA Duraseal for base bid plus alternate one, four, and five for a total of \$90,029.74.

Please contact me should you have any questions or concerns.